THE STATE

"ALASKA

GOVERNOR MIKE DUNLEAVY

EMAIL TO: All RFP recipients on record.
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Public Facilities

CENTRAL REGION
Division of Design & Construction
Contracts Section

4111 Aviation Avenue

P.O. Box 196900

Anchorage, AK 29519-6200

Main: $07.269.0400

Fax: 907.269.0425

Web Site: dot.alaska.gov
RE: ADDENDUM NO. 1 TO REQUEST FOR

PROPOSALS (RFP) PACKAGE

AMATS: Academy Dr. & Vanguard Dr.
Area Improvements and AMATS: 88" Ave:
Abbott Rd. to Lake Otis Pkwy Pavement
Preservation Design Services, PLUS

RFP No. 25232016

September 22, 2022

The RFP Package is hereby clarified or changed as follows:

1. Submittal deadline has not been changed.

2. QUESTION & ANSWER:

Q: The Anchorage Assembly passed a resolution on August 23rd recommending the Seward Highway
undercrossing at Scooter Avenue be replaced with a non-motorized-only undercrossing and that the
Academy/Vanguard project be dropped completely from the TIP. As a result of that resolution, AMATS
has requested that DOT present to the Technical Advisory Committee an analysis and cost estimate of
alternative non-motorized, grade-separated crossings at their November 3 meeting. The TAC will
consider DOT’s information and make a recommendation to the policy committee—probably in
December. Can the RFP be delayed until after DOT’s November 3 presentation to AMATS?

A: The Seward Highway O’Malley to Dimond Reconstruction project team is proceeding as planned, which
was shared with AMATS committees while answering questions from the community. Resolution of this
matter is not likely to be settled in the next couple of months. The Department does not anticipate an

extension/delay in the RFP or proposals due date.

All other terms and conditions remain the same.

We appreciate your participation in this solicitation.

addendum

END OF ADDENDUM
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Sincerely,

PSA Unit Supervisor
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